Bid Tabulation Report from Carson City Purchasing & Contracts 775-283-7137

http://www.carson.org/index.aspx?page=998

Notice to Contractors Bid# 1314-194 BMX Track Lighting Project

Date and Time of Opening: June 10, 2014 at 11:10 am

De	escription	Bidder # 1		Bidder # 2		Bidder #3			
		Impact Construction		Coons Construction		Par Electrical			
	NDING Provided, \$, %, or no	5%		5%		5%			
PR	EFERENTIAL Bidder Status and Affadavit attack	N		Y		Y			
BID	DER acknowledges receipt addendums	0		0		0			
Description		Sched Value	Unit	Unit price	Total price	Unit price	Total price	Unit price	Total price
	Base Bid Items - Schedule A								
1	Mobilization, Demobilization and Cleanup	1	LS	\$8,500.000	\$8,500.000	\$4,200.000	\$4,200.000	\$4,582.000	\$4,582.00
2	BMX Track Lighting System	1	LS	\$146,394.950		\$156,143.000		\$152,712.000	\$152,712.00
3	Subtotal: Schedule A				\$154,894.950		\$160,343.000		\$157,294.00
4	Additive Alternates: Schedule B:								
5	Contractor to Perform Trenching for AT&T and NVE Underground Lines	1	LS	\$14,805.000	\$14,805.000	\$19,823.000	\$19,823.000	\$23,332.000	\$23,332.00
6	Subtotal: Schedule B:				\$14,805.000		\$19,823.000		\$23,332.00
7	Total Base Bid Price (Schedule A)			\$154,894.950		\$160,343.000		\$157,294.00	
8	Total Bid Price (Schedule (A+B))			\$169,699.950		\$180,166.000		\$180,626.000	
						1			
Total Bid Price written in words? y/n				Ŷ		Ŷ		Ŷ	
	Bidder Information provided? y/n			Ŷ		Y		Ý	
Sul	Sub Contractors listed? y/n or none			5%, 1%		5%, 1%		5%	
Bid Document executed? y/n			Ý		Y		Y		

END OF DOCUMENT

Bid Tabulation Report from Carson City Purchasing & Contracts 775-283-7137

http://www.carson.org/index.aspx?page=998

Notice to Contractors Bid# 1314-194 BMX Track Lighting Project

Date and Time of Opening: June 10, 2014 at 11:10 am

Description	Bidder # 4		Bidder # 5		Bidder #6			
	Curtis & Sons Construction		Mesquite Electric		Briggs Electric			
BONDING Provided, \$, %, or no	\$8,650.00		5%		5%			
PREFERENTIAL Bidder Status and Affadavit attack	Ŷ		N		Y			
BIDDER acknowledges receipt addendums	0		0		0			
Description	Sched Value	Unit	Unit price	Total price	Unit price	Total price	Unit price	Total price
Base Bid Items - Schedule A								
¹ Mobilization, Demobilization and Cleanup	1	LS	\$4,000.000	\$4,000.000	\$5,000.000	\$5,000.000	\$7,500.000	\$7,500.000
² BMX Track Lighting System	1	LS	\$169,000.000	. ,	\$163,100.000		\$150,699.000	\$150,699.000
3 Subtotal: Schedule A				\$173,000.000		\$168,100.000		\$158,199.000
4 Additive Alternates: Schedule B:								
Contractor to Perform Trenching for AT&T and NVE Underground Lines	1	LS	\$9,600.000	\$9,600.000	\$19,500.000	\$19,500.000	\$29,899.000	\$29,899.000
6 Subtotal: Schedule B:	:		\$9,600.000		\$19,500.000		\$29,899.000	
7 Total Base Bid Price (Schedule A)			\$173,000.000		\$168,100.000		\$158,199.000	
8 Total Bid Price (Schedule (A+B))			\$182,600.000		\$187,600.000		\$188,098.000	
			-				-	
Total Bid Price written in words? y/n	Y		Y		Y			
Bidder Information provided? y/n	Y		Y		Ý			
Sub Contractors listed? y/n or none	5%, 1%, OTHER		5%		5%, 1%			
Bid Document executed? y/n	Y		Y		Y			

END OF DOCUMENT

Bid Tabulation Report from Carson City Purchasing & Contracts

775-283-7137

http://www.carson.org/index.aspx?page=998

Notice to Contractors Bid# 1314-194 BMX Track Lighting Project

Date and Time of Opening: June 10, 2014 at 11:10 am

Description	Bidder # 7		Bidder # 8		Bidder #9			
			Horizon Co	nstruction				
BONDING Provided, \$, %, or no	5%							
PREFERENTIAL Bidder Status and Affadavit attach	Y							
BIDDER acknowledges receipt addendums	0							
Description		Unit	Unit price	Total price	Unit price	Total price	Unit price	Total price
Base Bid Items - Schedule A								
¹ Mobilization, Demobilization and Cleanup	1	LS	\$1,400.000	\$1,400.000		\$0.000		\$0.000
² BMX Track Lighting System	1	LS	\$196,724.000	\$196,724.000		\$0.000		\$0.000
3 Subtotal: Schedule A				\$198,124.000		\$0.000		\$0.000
4 Additive Alternates: Schedule B:								
Contractor to Perform Trenching for AT&T and NVE Underground Lines	1	LS	\$14,000.000	\$14,000.000		\$0.000		\$0.000
6 Subtotal: Schedule B:	Subtotal: Schedule B:		\$14,000.000		\$0.000		\$0.00	
7 Total Base Bid Price (Schedule A)			\$198,124.000		\$0.000		\$0.	
8 Total Bid Price (Schedule (A+B))	Total Bid Price (Schedule (A+B))		\$212,124.000		\$0.000		\$0.000	
Total Bid Price written in words? y/n			Υ					
Bidder Information provided? y/n	Ŷ							
Sub Contractors listed? y/n or none	5%, 1%							
Bid Document executed? y/n	Y							
		ENI	O OF DOCUM	IENT	-		-	